SUPERPAVE, TYPE B HOT-MIX, 160

DELAWARE DEPARTMENT OF TRANSPORTATION DATE
PAGE 002 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE INTERSTATE STRUCTURE MAINTENANCE, OPEN END, FY12-13
CALL ORDER : 002 CONTRACT ID : T201007407.01 COUNTIES : NEW CASTLE
LETTING DATE 10/04/11 DISTRICT
STATE/FEDERAL AID NO: IM-N056(39) CONTRACT TIME : 730 CALENDAR DAYS
CONTRACT DESCRIPTION : URBAN (5,000 POPULATION OR MORE) PROJECT (S) IM-NO56 (39)
INTERSTATE STRUCTURE MAINTENANCE, OPEN END, FY12-13
SET-ASIDE
VENDOR RANKING Contract was awarded on 10/25/11 to vendor EASTERN HIGHWAY SPECIALISTS, INC.
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 5,356,120.00 113.9512% 100.0000%
1 EASTERN HIGHWAY SPECIALISTS, INC., 920 N CHURCH ST, WILMINGTON, DE, 19801 $ 4,700,364.00 100.0000% 87.7569%
2 MUMFORD & MILLER CONCRETE, INC., 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709 $ 5,785,615.50 123.0887% 108.0188%
3 JJID INC, 100 JULIAN LANE, BEAR, DE, 19701 $ 5,882,306.37 125.1458% 109.8240%
I( 0 I ( 1 2
|ENGINEER'S ESTIMATE |EASTERN HIGHWAY SPEC INC |MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— f——_— -
SECTION 0001 INTERSTATE STRUCTURE MAINTENANCE, OPEN END, FY12-13
| | |
0010 202000 10.000 CY | 115.00000 1150.00] 75.00000 750.00] 29.00000 290.00
EXCAVATION AND EMBANKMENT | | |
0020 209001 135.000 CY | 69.00000 9315.00] 70.00000 9450.00 | 42.00000 5670.00
BORROW, TYPE A | |
0030 209002 50.000 CY | 50.00000 2500.00] 70.00000 3500.00] 47.00000 2350.00
BORROW, TYPE B | |
0040 209003 40.000 CY | 69.00000 2760.00] 70.00000 2800.00] 42.00000 1680.00
BORROW, TYPE C | |
0050 251000 600.000 LF | 5.30000 3180.00] 5.00000 3000.00] 2.35000 1410.00
SILT FENCE | | |
0060 302008 20.000 CY | 60.00000 1200.00| 75.00000 1500.00| 58.00000 1160.00
GRADED AGGREGATE BASE COURSE, TYPE B, | | |
PATCHING | | |
0070 302011 300.000 TON | 60.00000 18000.00 | 50.00000 15000.00] 51.00000 15300.00
DELAWARE NO. 3 STONE | | |
0080 401665 8.000 TON | 300.00000 2400.00] 200.00000 1600.00| 147.00000 1176.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0090 401666 14.000 TON | 300.00000 4200.00| 200.00000 2800.00] 145.00000 2030.00
| | |
| | |

GYRATIONS, PG 64-22, PATCHING



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 10/25/11
PAGE : 002 -2
TABULATION OF BIDS

FINAL
CONTRACT TITLE : INTERSTATE STRUCTURE MAINTENANCE, OPEN END, FY12-13
CALL ORDER : 002 CONTRACT ID : T201007407.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/04/11 DISTRICT : M6
SET-ASIDE
I( 0 ) I( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |EASTERN HIGHWAY SPEC INC |MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B e
0100 401667 12.000 TON | 280.00000 3360.00] 200.00000 2400.00 144.00000 1728.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22
PATCHING
0110 406507 3500.000 LF | 15.00000 52500.00] 10.00000 35000.00 9.00000 31500.00

CRACK SEALING | |



CRACK SEALING BRIDGE DECKS, APPROACH

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 10/25/11
PAGE 002 -3
TABULATION OF BIDS
FINAL
CONTRACT TITLE : INTERSTATE STRUCTURE MAINTENANCE, OPEN END, FY12-13
CALL ORDER : 002 CONTRACT ID : T201007407.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/04/11 DISTRICT : M6
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |EASTERN HIGHWAY SPEC INC |[MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0120 503501 700.000 LF | 15.00000 10500.00 | 16.00000 11200.00| 14.50000 10150.00
CRACK AND JOINT SEALING LESS THAN 3/4" | | |
WIDE | | |
0130 503502 700.000 LF | 16.00000 11200.00] 17.00000 11900.00] 15.25000 10675.00
CRACK AND JOINT SEALING 3/4" TO 1 3/4" | | |
WIDE | | |
0140 602001 11.000 cCY | 2296.00000 25256.00 | 3000.00000 33000.00] 1120.00000 12320.00
PORTLAND CEMENT CONCRETE MASONRY, CLASS | | |
A | | |
0150 602519 15.000 CF | 355.00000 5325.00] 450.00000 6750.00] 249.00000 3735.00
REPAIR OF CONCRETE BRIDGE DECK, | | |
SIDEWALK ETC. | | |
0160 602572 36750.000 LB | 8.00000 294000.00]| 7.00000 257250.00]| 4.90000 180075.00
REPAIRING EXISTING P.C.C. STRUCTURES | | |
0170 602575 1240.000 SF | 81.00000 100440.00] 95.00000 117800.00] 62.00000 76880.00
DECK REPAIR, 1" TO 3" DEPTH | | |
0180 602576 1420.000 SF | 130.00000 184600.00] 140.00000 198800.00] 97.00000 137740.00
DECK REPAIR, 3" TO < FULL DEPTH | | |
0190 602577 30.000 SF | 300.00000 9000.00] 200.00000 6000.00| 264.00000 7920.00
DECK REPAIR, FULL DEPTH | | |
0200 602578 2000.000 LF | 12.00000 24000.00] 14.00000 28000.00] 8.75000 17500.00
REPAIRING JOINTS AND CRACKS WITH MORTAR | | |
0210 602579 200.000 EACH | 35.00000 7000.00] 25.00000 5000.00| 17.00000 3400.00
DRILLING HOLES AND INSTALLING DOWELS | | |
0220 602580 10.000 CY | 1400.00000 14000.00] 3500.00000 35000.00]| 840.00000 8400.00
PARTIAL REMOVAL OF P.C.C. MASONRY | |
0230 602586 380.000 CF | 550.00000 209000.00] 450.00000 171000.00 | 485.00000 184300.00
REHABILITATION OF CONCRETE STRUCTURE | | |
0240 602611 1670.000 LF | 77.00000 128590.00] 65.00000 108550.00] 48.00000 80160.00
REPAIR OF CONCRETE STRUCTURES BY EPOXY | | |
INJECTION | | |
0250 602620 3900.000 SF | 17.00000 66300.00 | 12.00000 46800.00 | 8.00000 31200.00
CRACK SEALING BRIDGE DECKS, APPROACH | | |
SLABS, SIDEWALKS, ETC. | | |
0260 602626 2540.000 LF | 45.00000 114300.00] 35.00000 88900.00 | 16.60000 42164.00
ROUT AND SEAL CRACKS | | |
0270 602629 7756.000 LF | 10.00000 77560.00 | 6.00000 46536.00 | 8.00000 62048.00
| | |
| | |

SLABS, SIDEWALK, ETC.



FRP JACKET AND EPOXY GROUT PILE

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 10/25/11
PAGE 002 -4
TABULATION OF BIDS
FINAL
CONTRACT TITLE : INTERSTATE STRUCTURE MAINTENANCE, OPEN END, FY12-13
CALL ORDER : 002 CONTRACT ID : T201007407.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/04/11 DISTRICT : M6
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |EASTERN HIGHWAY SPEC INC |[MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0280 602631 5.000 EACH | 4100.00000 20500.00 | 3000.00000 15000.00 | 2100.00000 10500.00
PEDESTAL SPALL REPAIR | | |
0290 602646 132000.000 SF | 4.50000 594000.00]| 4.50000 594000.00]| 3.00000 396000.00
SILICONE ACRYLIC CONCRETE SEALER | | |
0300 602734 1225.000 SYIN | 200.00000 245000.00]| 250.00000 306250.00]| 112.00000 137200.00
BRIDGE DECK PATCHING, POLYESTER POLYMER | | |
CONCRETE | | |
0310 604000 1800.000 LB | 4.00000 7200.00 | 5.00000 9000.00| 2.00000 3600.00
BAR REINFORCEMENT, EPOXY COATED | | |
0320 605511 300.000 LF | 355.00000 106500.00] 330.00000 99000.00 | 385.00000 115500.00
PREFABRICATED EXPANSION JOINT SYSTEM, 3 | | |
0330 605582 80.000 EACH | 571.00000 45680.00 | 500.00000 40000.00| 495.00000 39600.00
CLEANING BRIDGE SCUPPER | | |
0340 605620 4960.000 SF | 75.00000 372000.00]| 81.00000 401760.00] 221.00000 1096160.00
MOISTURE CURED URETHANE PAINT SYSTEM | | |
(RECOATING),S.F. | | |
0350 605629 4960.000 SF | 115.00000 570400.00]| 26.00000 128960.00] 289.00000 1433440.00
CLEANING EXISTING STEEL STRUCTURES, | | |
HAZARDOUS (S.F.) | | |
0360 605636 850.000 EACH | 487.00000 413950.00] 350.00000 297500.00]| 436.00000 370600.00
CLEAN AND LUBRICATE BRIDGE BEARINGS | | |
0370 605653 400.000 LF | 80.00000 32000.00] 60.00000 24000.00] 51.00000 20400.00
CLOSED-CELL JOINT SEAL | | |
0380 605654 380.000 LF | 216.00000 82080.00 | 300.00000 114000.00] 180.00000 68400.00
ASPHALTIC PLUG JOINT | | |
0390 605659 300.000 LF | 110.00000 33000.00] 75.00000 22500.00] 37.00000 11100.00
STRIP SEAL EXPANSION JOINT, 3" | | |
0400 605660 300.000 LF | 124.00000 37200.00] 85.00000 25500.00] 38.00000 11400.00
STRIP SEAL EXPANSION JOINT, 4" | | |
0410 605661 100.000 LF | 140.00000 14000.00 | 90.00000 9000.00] 40.00000 4000.00
STRIP SEAL EXPANSION JOINT, 5" | | |
0420 605692 1800.000 LF | 70.00000 126000.00] 40.00000 72000.00 | 36.50000 65700.00
SILICONE JOINT SEAL | | |
0430 605717 600.000 LF | 50.00000 30000.00] 85.00000 51000.00] 66.00000 39600.00
PREFORMED SILICONE JOINT SEAL | | |
0440 619515 536.000 LF | 400.00000 214400.00]| 330.00000 176880.00] 204.00000 109344.00
| | |
| | |

ENCASEMENT, 12" ROUND PILE



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 10/25/11
PAGE 002 -5
TABULATION OF BIDS
FINAL
CONTRACT TITLE : INTERSTATE STRUCTURE MAINTENANCE, OPEN END, FY12-13
CALL ORDER : 002 CONTRACT ID : T201007407.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/04/11 DISTRICT : M6
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |EASTERN HIGHWAY SPEC INC |[MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0450 712006 1150.000 sSY | 90.00000 103500.00] 100.00000 115000.00] 72.00000 82800.00
RIPRAP, R-5 | | |
0460 712524 180.000 SY | 205.00000 36900.00] 175.00000 31500.00] 125.00000 22500.00
CONCRETE SLOPE PAVING REPAIR, 4" | | |
0470 712526 210.000 sSY | 200.00000 42000.00| 185.00000 38850.00]| 143.00000 30030.00
CONCRETE BLOCK SLOPE PAVING REPAIR, 6" | | |
0480 713003 1200.000 SY | 5.00000 6000.00] 5.00000 6000.00]| 4.00000 4800.00
GEOTEXTILES, RIPRAP | | |
0490 720506 1400.000 LF | 9.00000 12600.00 | 8.00000 11200.00] 3.00000 4200.00
RELOCATING PORTABLE P.C.C. SAFETY | | |
BARRIER | | |
0500 720567 2250.000 LF | 35.00000 78750.00 | 32.00000 72000.00 | 15.50000 34875.00
FURNISH AND MAINTAIN PORTABLE P.C.C. | | |
SAFETY BARRIER | | |
0520 732002 100.000 SY | 20.00000 2000.00| 35.00000 3500.00]| 13.00000 1300.00
TOPSOIL, 6" DEPTH | | |
0530 734013 100.000 SY | 27.00000 2700.00| 4.00000 400.00 | 1.00000 100.00
PERMANENT GRASS SEEDING, DRY GROUND | | |
0540 735533 100.000 SY | 30.00000 3000.00]| 4.00000 400.00| 3.00000 300.00
SOIL RETENTION BLANKET MULCH, TYPE 3 | | |
0550 743003 720.000 EADY | 25.00000 18000.00 | 25.00000 18000.00 | 60.75000 43740.00
ARROWPANELS, TYPE C | | |
0560 743004 170.000 EADY | 97.00000 16490.00 | 75.00000 12750.00 | 101.50000 17255.00
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0570 743005 1400.000 EADY | 60.00000 84000.00 | 100.00000 140000.00] 84.00000 117600.00
FURNISH AND MAINTAIN PORTABLE LIGHT | | |
ASSEMBLY | I I
0580 743006 33500.000 EADY | 0.40000 13400.00 | 0.75000 25125.00] 1.05000 35175.00
PLASTIC DRUMS | | |
0590 743007 1500.000 HOUR | 75.00000 112500.00] 75.00000 112500.00] 75.00000 112500.00
TRAFFIC OFFICERS | | |
0600 743008 130.000 EACH | 20.00000 2600.00] 15.00000 1950.00] 34.00000 4420.00
REFLECTOR PANELS | | |
0610 743010 725.000 EADY | 109.00000 79025.00 | 125.00000 90625.00 | 161.50000 117087.50
FURNISH AND MAINTAIN TRUCK MOUNTED | | |
ATTENUATOR, TYPE II | | |
0620 743050 900.000 HOUR | 44.52000 40068.00] 44.52000 40068.00] 44.52000 40068.00
| | |

FLAGGER, NEW CASTLE COUNTY, STATE



CONTRACT TITLE

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BID
FINAL

INTERSTATE STRUCTURE MAINTENANCE, OPEN END, FY12-13

S

DATE
PAGE

10/25/11
002 -6

CALL ORDER 002 CONTRACT ID T201007407.01 COUNTIES NEW CASTLE
LETTING DATE 10/04/11 DISTRICT : M6
SET-ASIDE
0 I( 1 ) I( 2 )

LINE NO / ITEM CODE / ALT

(
ENGINEER'S ESTIMATE |

|
AMOUNT |

EASTERN HIGHWAY SPEC INC

|
AMOUNT |

|[MUMFORD & MILLER CONCRETE INC

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE UNIT PRICE UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0630 743062 200.000 HOUR | 64.55000 12910.00] 64.55000 12910.00] 64.55000 12910.00
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0640 743504 250.000 EACH | 158.00000 39500.00]| 200.00000 50000.00]| 160.00000 40000.00
WARNING SIGNS | | |
0650 743507 200.000 LFDY | 1.50000 300.00] 4.00000 800.00| 16.00000 3200.00
TEMPORARY BARRICADE, TYPE III [ | [
0660 743525 4500.000 EADY | 2.50000 11250.00] 8.00000 36000.00| 13.00000 58500.00
TEMPORARY WARNING SIGNS [ [ [
0670 760000 150.000 SYIN | 44.00000 6600.00] 55.00000 8250.00| 9.00000 1350.00
PAVEMENT - MILLING, HOT-MIX [ [ |
0680 762001 300.000 LF | 7.25000 2175.00] 5.00000 1500.00| 3.00000 900.00
SAW CUTTING, HOT MIX [ [ [
0690 762002 300.000 LF | 5.00000 1500.00 8.00000 2400.00] 5.00000 1500.00
SAW CUTTING, CONCRETE, FULL DEPTH | [ [
0700 763000 LUMP | 302806.00000 302806.00| 232000.00000 232000.00| 133000.00000 133000.00
INITIAL EXPENSE [ [ |
SECTION TOTALS | $ 5,356,120.00] $ 4,700,364.00] $ 5,785,615.50
—————————————————————————————————————————— B S A et
CONTRACT TOTALS [ $ 5,356,120.00] $ 4,700,364.00] $ 5,785,615.50
DBE GOALS | 3 | 3 | 3 $




DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 10/25/11
PAGE : 002 -7
TABULATION OF BIDS

FINAL
CONTRACT TITLE : INTERSTATE STRUCTURE MAINTENANCE, OPEN END, FY12-13
CALL ORDER : 002 CONTRACT ID : T201007407.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/04/11 DISTRICT : M6
SET-ASIDE
I ( 3 ) I ( ) I( )
|JJID INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bt ettty S s

SECTION 0001 INTERSTATE STRUCTURE MAINTENANCE, OPEN END, FY12-13

PORTLAND CEMENT CONCRETE MASONRY, CLASS
A

|
0010 202000 10.000 CY | 39.97000 399.70]| |
EXCAVATION AND EMBANKMENT | | |
0020 209001 135.000 CY | 29.63000 4000.05]
BORROW, TYPE A | |
0030 209002 50.000 CY | 45.96000 2298.00]
BORROW, TYPE B | |
0040 209003 40.000 CY | 37.03000 1481.20]
BORROW, TYPE C | |
0050 251000 600.000 LF | 2.06000 1236.00]
SILT FENCE | | |
0060 302008 20.000 CY | 80.34000 1606.80 |
GRADED AGGREGATE BASE COURSE, TYPE B, | | |
PATCHING | | |
0070 302011 300.000 TON | 49.88000 14964.00]
DELAWARE NO. 3 STONE | | |
0080 401665 8.000 TON | 222.68000 1781.44] |
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0090 401666 14.000 TON | 216.92000 3036.88]|
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0100 401667 12.000 TON | 214.62000 2575.44|
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | |
PATCHING | | |
0110 406507 3500.000 LF | 4.68000 16380.00 |
CRACK SEALING | | |
0120 503501 700.000 LF | 8.69000 6083.00]
CRACK AND JOINT SEALING LESS THAN 3/4" | | |
WIDE | | |
0130 503502 700.000 LF | 5.90000 4130.00]
CRACK AND JOINT SEALING 3/4" TO 1 3/4" | | |
WIDE | | |
0140 602001 11.000 cCY | 1150.59000 12656.49 ]
| | |
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 10/25/11
PAGE 002 -8
TABULATION OF BIDS
FINAL
CONTRACT TITLE INTERSTATE STRUCTURE MAINTENANCE, OPEN END, FY12-13
CALL ORDER : 002 CONTRACT ID : T201007407.01 COUNTIES : NEW CASTLE
LETTING DATE 10/04/11 DISTRICT M6
SET-ASIDE
I ( 3 ) I ( ) I( )
|JJID INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0150 602519 15.000 CF | 566.75000 8501.25] |
REPAIR OF CONCRETE BRIDGE DECK, | | |
SIDEWALK ETC. | | |
0160 602572 36750.000 LB | 5.19000 190732.50] |
REPAIRING EXISTING P.C.C. STRUCTURES | | |
0170 602575 1240.000 SF | 223.87000 277598.80| |
DECK REPAIR, 1" TO 3" DEPTH | | |
0180 602576 1420.000 SF | 230.67000 327551.40]| |
DECK REPAIR, 3" TO < FULL DEPTH | | |
0190 602577 30.000 SF | 484.79000 14543.70] |
DECK REPAIR, FULL DEPTH | | |
0200 602578 2000.000 LF | 9.09000 18180.00] |
REPAIRING JOINTS AND CRACKS WITH MORTAR | | |
0210 602579 200.000 EACH | 37.06000 7412.00] |
DRILLING HOLES AND INSTALLING DOWELS | | |
0220 602580 10.000 CY | 1171.03000 11710.30] |
PARTIAL REMOVAL OF P.C.C. MASONRY | | |
0230 602586 380.000 CF | 500.66000 190250.80 | |
REHABILITATION OF CONCRETE STRUCTURE | | |
0240 602611 1670.000 LF | 63.14000 105443.80] |
REPAIR OF CONCRETE STRUCTURES BY EPOXY | | |
INJECTION | | |
0250 602620 3900.000 SF | 28.05000 109395.00 | |
CRACK SEALING BRIDGE DECKS, APPROACH | | |
SLABS, SIDEWALKS, ETC. | | |
0260 602626 2540.000 LF | 28.18000 71577.20]| |
ROUT AND SEAL CRACKS | | |
0270 602629 7756.000 LF | 3.96000 30713.76] |
CRACK SEALING BRIDGE DECKS, APPROACH | | |
SLABS, SIDEWALK, ETC. | | |
0280 602631 5.000 EACH | 2384.55000 11922.75] |
PEDESTAL SPALL REPAIR | | |
0290 602646 132000.000 SF | 2.14000 282480.00]| |
SILICONE ACRYLIC CONCRETE SEALER | | |
0300 602734 1225.000 SYIN | 138.28000 169393.00] |
BRIDGE DECK PATCHING, POLYESTER POLYMER | | |
CONCRETE | | |
0310 604000 1800.000 LB | 2.36000 4248.00 | |
| | |

BAR REINFORCEMENT, EPOXY COATED



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 10/25/11
PAGE : 002 -9
TABULATION OF BIDS

FINAL
CONTRACT TITLE : INTERSTATE STRUCTURE MAINTENANCE, OPEN END, FY12-13
CALL ORDER : 002 CONTRACT ID : T201007407.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/04/11 DISTRICT : M6
SET-ASIDE
I ( 3 ) I ( ) I( )
|JJID INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0320 605511 300.000 LF | 395.43000 118629.00] |
PREFABRICATED EXPANSION JOINT SYSTEM, 3 | | |
0330 605582 80.000 EACH | 305.94000 24475.20] |
CLEANING BRIDGE SCUPPER | | |
0340 605620 4960.000 SF | 206.71000 1025281.60] |
MOISTURE CURED URETHANE PAINT SYSTEM | | |
(RECOATING),S.F. | | |
0350 605629 4960.000 SF | 270.73000 1342820.80] |
CLEANING EXISTING STEEL STRUCTURES, | | |
HAZARDOUS (S.F.) | | |
0360 605636 850.000 EACH | 181.82000 154547.00] |
CLEAN AND LUBRICATE BRIDGE BEARINGS | | |
0370 605653 400.000 LF | 87.27000 34908.00] |
CLOSED-CELL JOINT SEAL | | |
0380 605654 380.000 LF | 228.70000 86906.00 | |
ASPHALTIC PLUG JOINT | | |
0390 605659 300.000 LF | 127.02000 38106.00] |
STRIP SEAL EXPANSION JOINT, 3" | | |
0400 605660 300.000 LF | 128.14000 38442.00] |
STRIP SEAL EXPANSION JOINT, 4" | | |
0410 605661 100.000 LF | 126.79000 12679.00 | |
STRIP SEAL EXPANSION JOINT, 5" | | |
0420 605692 1800.000 LF | 37.74000 67932.00 |
SILICONE JOINT SEAL | | |
0430 605717 600.000 LF | 59.87000 35922.00] |
PREFORMED SILICONE JOINT SEAL | | |
0440 619515 536.000 LF | 327.26000 175411.36] |
FRP JACKET AND EPOXY GROUT PILE | | |
ENCASEMENT, 12" ROUND PILE | | |
0450 712006 1150.000 SY | 63.39000 72898.50]| |
RIPRAP, R-5 | | I
0460 712524 180.000 SY | 130.91000 23563.80]| |
CONCRETE SLOPE PAVING REPAIR, 4" | | |
0470 712526 210.000 SY | 232.64000 48854.40] |
CONCRETE BLOCK SLOPE PAVING REPAIR, 6" | | |
0480 713003 1200.000 sSY | 4.90000 5880.00] |
| | |

GEOTEXTILES, RIPRAP



DELAWARE DEPARTMENT OF TRANSPORTATION DATE
PAGE : 002 -10
TABULATION OF BIDS

FINAL
CONTRACT TITLE : INTERSTATE STRUCTURE MAINTENANCE, OPEN END, FY12-13
CALL ORDER : 002 CONTRACT ID : T201007407.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/04/11 DISTRICT : M6
SET-ASIDE
I ( 3 ) I ( ) I ( )
|JJID INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0490 720506 1400.000 LF | 6.52000 9128.00] |
| |

RELOCATING PORTABLE P.C.C. SAFETY
BARRIER



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
CONTRACT TITLE : INTERSTATE STRUCTURE MAINTENANCE, OPEN END, FY12-13

DATE : 10/25/11
PAGE : 002 -11

CALL ORDER : 002 CONTRACT ID : T201007407.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/04/11 DISTRICT : M6
SET-ASIDE
I ( 3 ) I ( ) I( )
|JJID INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0500 720567 2250.000 LF | 26.46000 59535.00 | |
FURNISH AND MAINTAIN PORTABLE P.C.C. | | |
SAFETY BARRIER | | |
0520 732002 100.000 SY | 36.85000 3685.00]| |
TOPSOIL, 6" DEPTH | | |
0530 734013 100.000 SY | 4.80000 480.00| |
PERMANENT GRASS SEEDING, DRY GROUND | | |
0540 735533 100.000 SY | 5.70000 570.00]| |
SOIL RETENTION BLANKET MULCH, TYPE 3 | | |
0550 743003 720.000 EADY | 15.78000 11361.60] |
ARROWPANELS, TYPE C | | |
0560 743004 170.000 EADY | 78.92000 13416.40] |
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0570 743005 1400.000 EADY | 55.94000 78316.00]| |
FURNISH AND MAINTAIN PORTABLE LIGHT | | |
ASSEMBLY | | |
0580 743006 33500.000 EADY | 0.83000 27805.00] |
PLASTIC DRUMS | | |
0590 743007 1500.000 HOUR | 75.00000 112500.00 | |
TRAFFIC OFFICERS | | |
0600 743008 130.000 EACH | 18.94000 2462.20]| |
REFLECTOR PANELS | | |
0610 743010 725.000 EADY | 55.63000 40331.75] |
FURNISH AND MAINTAIN TRUCK MOUNTED | | |
ATTENUATOR, TYPE II | | |
0620 743050 900.000 HOUR | 44.52000 40068.00] |
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0630 743062 200.000 HOUR | 64.55000 12910.00] |
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0640 743504 250.000 EACH | 136.80000 34200.00]| |
WARNING SIGNS | | |
0650 743507 200.000 LFDY | 9.69000 1938.00] |
TEMPORARY BARRICADE, TYPE III | | |
0660 743525 4500.000 EADY | 4.02000 18090.00] |
TEMPORARY WARNING SIGNS | | |
0670 760000 150.000 SYIN | 39.45000 5917.50] |
| | |

PAVEMENT - MILLING, HOT-MIX



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 10/25/11
PAGE : 002 -12

FINAL
CONTRACT TITLE : INTERSTATE STRUCTURE MAINTENANCE, OPEN END, FY12-13
CALL ORDER  : 002 CONTRACT ID : T201007407.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/04/11 DISTRICT : M6
SET-ASIDE
I ( 3 ) I ( ) I ( )
|JJID INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0680 762001 300.000 LF | 1.58000 474.00]| |
SAW CUTTING, HOT MIX [ [ \
0690 762002 300.000 LF | 5.26000 1578.00]| |
SAW CUTTING, CONCRETE, FULL DEPTH | | [
0700 763000 LUMP | 196000.00000 196000.00] |
INITIAL EXPENSE [ [ |
SECTION TOTALS | $ 5,882,306.37] $ | $
—————————————————————————————————————————— B e Sttt T
CONTRACT TOTALS [ $ 5,882,306.37] $ 0.00] $

DBE GOALS | 3

oe




